



DEPARTMENT OF THE ARMY
CORPS OF ENGINEERS, PORTLAND DISTRICT
PO BOX 2946
PORTLAND OR 97208-2946

NOV 10 2015

SUBJECT: Acceptance of Interagency Agreement: SIDIC Levee Evaluation

Mr. David Fazio
Sauvie Island Drainage Improvement Company
29264 NW Sauvie Island Road
Portland, Oregon 97231

Dear Mr. Fazio:

We agree to the Sauvie Island Drainage Improvement Company (SIDIC) Levee Evaluation Interagency Agreement which provides \$323,000 to complete the levee evaluation.

This signed letter, with the signed agreement documents, constitutes acceptance of this Interagency Agreement.

Please contact Jason McBain, P.E. at (503) 808-4834 if you have any questions regarding this acceptance.

Sincerely,

A handwritten signature in black ink, appearing to read "Jose L. Aguilar", written over a printed name and title.

Jose L. Aguilar
Colonel, Corps of Engineers
District Commander

Enclosures

U.S. ARMY CORPS OF ENGINEERS INTERAGENCY/SUPPORT AGREEMENT (ER 1140-1-211)		1. AGREEMENT NO. SAUVIE ISLAND	
		2. <input checked="" type="checkbox"/> INITIAL AGREEMENT <input type="checkbox"/> AMENDMENT NO.	
3. PROJECT TITLE Sauvie Island DIC Levee Evaluation		4. EFFECTIVE DATE TBD	
		5. COMPLETION DATE 31DEC2018	
6. NAME AND ADDRESS OF USACE ORGANIZATION U.S. Army Corps of Engineers - Portland District 333 SW 1st Ave. Portland, OR 97204-3440		7. NAME AND ADDRESS OF OTHER AGENCY Sauvie Island Drainage Improvement Company 29264 NW Sauvie Island Road Portland, OR 97231	
8. SCOPE OF WORK <i>(Additional pages may be used as needed)</i> Attached			
9. SPECIAL PROVISIONS <i>(Additional pages may be used as needed)</i> <ul style="list-style-type: none"> a. All rates expressing the unit cost of services provided in this agreement are based on current rates which may be subject to change for uncontrollable reasons, such as legislation, DoD directives, and commercial utility rate increases. The receiver will be notified immediately of such rate changes that must be passed through to the support receivers. b. This agreement may be cancelled at any time by mutual consent of the parties concerned. This agreement may also be cancelled by either party upon giving at least 180 days written notice to the other party. c. In case of mobilization or other emergency, this agreement will remain in force only within supplier's capabilities. 			
10. USACE PROJECT OFFICER Jason McBain, P.E. Levee Safety Program Manager		TELEPHONE 503 808-4834	11. OTHER AGENCY PROJECT OFFICER David Fazio Chairman, Board of Directors Sauvie Island Drainage Improvement Co.
TELEPHONE 503-621-3397		ADDRESS Sauvie Island Drainage Improvement Company 29264 NW Sauvie Island Road Portland, OR 97231	
ADDRESS U.S. Army Corps of Engineers - Portland District CENWP-EC-DC, 333 SW 1st Ave. Portland, OR 97204-3440		ADDRESS Sauvie Island Drainage Improvement Company 29264 NW Sauvie Island Road Portland, OR 97231	

12. REPORTS *(Requirements and Frequency)*
 Final reports to be provided at completion of analysis.

13. FUNDS
(Page(s) with cost breakdown may be attached as necessary)



SOURCE	PREVIOUS AMOUNT	AMOUNT THIS ACTION	AMENDED TOTAL
a. USACE AMOUNT	\$0.00	\$0.00	\$0.00
b. OTHER AGENCY AMOUNT		\$323,000.00	\$323,000.00
c. TOTAL PROJECT COST	\$0.00	\$323,000.00	\$323,000.00

14. FUNDING
 Funds will be provided by:
 a. Transfer Appropriation (SF 1151, Now-Expenditure Transfer Authorization)
 Reimbursable Order (31 USC 1535 - Economy Act)
 Other (describe) 95% of cost provided by SIDIC check upon initiation. 5% provided by NRCS.
 b. Appropriation: 96x3123


15. BILLING
 a. Request for payment will be made by: SF 1080 SF 1081 Other (describe)
 Initial agreement with SDIC (95%). IPAC payments to NRCS (5%)
 b. Frequency Monthly Quarterly Upon work completion Other (describe)
 Project initiation for funds from SIDIC. Monthly billings for IPAC payments to NRCS.
 c. Request for payment will cite the following accounting information (describe necessary documentation):
 NA
 d. Submit to:
 NA

16. AUTHORITY
 10 U.S.C. Section 3036(d)

17. APPROVALS

a. NAME AND TITLE OF AUTHORIZING OFFICIAL FOR USACE Colonel Jose L. Aguilar, District Engineer U.S. Army Corps of Engineers - Portland District	SIGNATURE 	DATE 20151110
b. NAME AND TITLE OF AUTHORIZING OFFICIAL FOR OTHER AGENCY David Fazio, Chairman, Board of Directors Sauvie Island Drainage Improvement District	SIGNATURE 	DATE 10/14/2015


Sauvie Island Drainage Improvement Company
Columbia and Multnomah Counties
State of Oregon



David Fazio
Chairman
Sauvie Island Drainage Improvement Co.

DATE: 10-29-2015

U.S. Department of the Army



Jose L. Aguilar
Colonel, U.S. Army Corps of Engineers
District Commander

DATE: 2015 11 10

FEB 05 2016